STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

December 14, 2004

Addendum No. 1

RE:  Contract ID: C201117
WBS # 34467.3.7
Proposal No. 1
Bladen County (R-2562C)
NC-87 From NC-131 To
SR-1191 (Old NC-41).

December 21, 2004 Letting
To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on the above-mentioned
project.

The following revisions have been made to the plans:

New Sheet Nos. 2-T and 2-U are being added to provide a temporary pavement design. Please
staple the new Sheet Nos. 2-T and 2-U after Sheet No. 2-S in your plans.

Sheet No. 3-M has been revised to correct the “Summary of Pavement Removal.” Please void
Sheet No. 3-M in your plans and staple the revised Sheet No. 3-M thereto.

The following revisions have been made to the proposal form:

On Page No. 1, the completion date has been revised in the project special provision entitled
“Contract Time and Liquidated Damages.” Please void Page No. 1 in your proposal and staple
the revised Page No. 1 thereto.

On Page No. 82, the date for utility adjustments by Progress Energy has been revised. Please
void Page No. 82 in your proposal and staple the revised Page No. 82 thereto.

On Page No. 1 of the item sheets, the quantity for line item “13-0156000000-M-250 Removal of
Existing Asphalt Pavement” has been revised. By copy of this addendum, the quantity is hereby
increased from 4,575 M2 to 7,500 M2. The Contractor’s bid price must be based on this revised
pay item quantity. The Contract will be prepared accordingly.

MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:

NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS : BUILDING B - ENTRANCE B 15
1591 MAIL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC



Page No. 2 (C201117)
Bladen County

The Expedite file has been updated to reflect this revision. Please download the Expedite
addendum file and follow the instructions for applying the addendum. Bid Express will not
accept your bid unless the addendum has been applied.

Singépely, , O
)7

R. A. Garris, PE
Contract Officer

RAG/jag/pa

Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. T. R. Gibson, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)
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Contract C201117 (R-2562C) 1 Bladen County
PROJECT SPECIAL PROVISIONS
General 7-1-95
SP1G01
CONTRACT TIME AND LIQUIDATED DAMAGES: 07-20-99

The date of availability for this contract is January 31, 2005, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is October 15, 2007.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($1,500.00)
per calendar day.
SP1G04

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

The Contractor shall not close or narrow a lane of traffic on NC 87, detain and/or alter the traffic
flow on or during holidays, holiday weekends, special events, or any other time when traffic is
unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 1:30 p.m. December 31st and 8:30 a.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 8:30: a.m. the
following Tuesday.

3. For Easter, between the hours of 1:30 p.m. Thursday and 8:30 a.m. Monday.

4. For Memorial Day, between the hours of 1:30 p.m. Friday and 8:30 a.m. Tuesday.

5. For Independence Day, between the hours of 1:30 p.m. the day before Independence Day
and 8:30 a.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 1:30 p.m. the
Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day.
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82
PROJECT: R-2562C
COUNTY:BLADEN
PROJECT SPECIAL PROVISIONS
UTILITY
UTILITIES BY OTHERS:
GENERAL.:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN
CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

A. PROGRESS ENERGY-(DISTRIBUTION)
FOUR COUNTY EMC

SPRINT

STAR TELEPHONE

STAR CATV

NORTH CAROLINA NATURAL GAS

mmoow

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED
PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND
ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT
OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE
BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS
FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR’S ATTENTION IS DIRECTED TO ARTICLE 105-8 OF THE
STANDARD SPECIFICATIONS.

A. PROGRESS ENERGY

1. PROGRESS ENERGY WILL COMPLETE THEIR RELOCATIONS BY
SEPTEMBER 29, 2005.

2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.
B. FOUR COUNTY EMC

1. FOUR COUNTY EMC WILL COMPLETE THEIR RELOCATIONS BY JULY
5, 2005.

2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

C. SPRINT



	
	
	
	

